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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30- BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT 0003- INFORMATION

The following changes are incorporated into the solicitation:

1

2.

10.

The proposal due date has been extended, from 14 July 03 to 30 Jul 03, 1430 hours local time;

To incorporate base bid CLIN 0008, entitled “Rock Excavation”, CLIN 0009, entitled “removal
of 1625 linear feet of asbestos pipe insulation”. Asaresult of this change, previousy numbered
CLINs 0008 to 0023 shal now be renumbered as CLINs 0010 to 0025;

To incorporate the following specification into Section 02010, para. 4: “There shall be a 12-inch
thick reinforced concrete wall separating each drying chambers and the control room in Building
1412

To incorporate the attendance sheet of attendees at the pre-proposal/site visit at Picatinny Arsendl,
on 16 Jun 2003, and 26 Jun 2003;

To incorporate the omitted “Past Performance Survey” Sheet, as identified in Section 00120,
Subpartl.1.2.1, Factor #3;

To revise the description for option CLINs 0014, 0020 and 0022, as illustrated in Section 00010,
which shal be renumbered CLINs 0015, 0021 and 0023, respectively, resulting from the
incorporated changes of change #2 af orementioned;

To increase the Liquidated Damages amount IAW FAR 52.211-12 by $1400.00, from $963.00, to
$2363.00;

To incorporate new Drawing No. C-10, entitled “ Site Contour Map” to the plans,

To incorporate submitted questions and answers by the Government; (NOTE: All answers to
submitted questions have not been provided at this time, however, they shall be provided in the
immediate future amendment.)

To incorporate the following changes to Section 00800, paragraph 1.1r: Delete subparagraph 9.9
and replace with the following, "9.9 Reference Drawing C-9, SITE PLAN (LIMITS OF
CONSTRUCTION). A stream isrepresented by the line of arrows (head to tail) that run between
the existing Building 1408 and existing Building 1408B. This stream continues on as it is shown
running between existing Building 1408A and the PROPOSED PARKING area. The contactor is
advised that to possibly avoid the requirement of obtaining an NJDEP Stream Encroachment
Permit, the contractor must not disturb the area (i.e. Development (construction activity or man
made land disturbance)) within 25' from the top of the channel bank. Also, see NJAC 7:13-1.3
and NJAC 7:13-1.3(e) 2 for additiona information and regulations. Thereis aso a"depression in



11.

NOTE:
SPECIFIED IN THE SOLICITATION (OR AS AMENDED) BY ONE OF THE FOLLOWING METHODS:
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LATE BID, LATE MODIFICATIONSOF BIDSOR LATE WITHDRAWAL OF BIDS (FAR14.304).
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the ground" (not shown), usualy with water in it, approximately 20 feet to the south of existing
Building 1408A that is potentially wetlands, and shall be treated as such. The contractor shall
adhere to al applicable environmenta laws and regulations, including but nat limited to, the
proper layout of new Building 1406 and land disturbance prohibitions.”

To incorporate the following description entitled “Rock Excavation” into Section 01010, para.
2.6.3, and Section 02010, para. 2.6.3: Rock shall be defined as boulders measuring 1/2 cubic yard
or more and materials that cannot be removed without systematic drilling and blasting such as
rock material in ledges, bedded deposits, unstratified masses and conglomerate deposits, and
below ground concrete or masonry structures, exceeding 1/2 cubic yard in volume, except that
pavements shall not be considered as rock. Excavation of the material claimed as rock shall not
be performed until the material has been cross sectioned by the Contractor and approved by the
Contracting Officer's Representative. Common excavation shall consist of al excavation not
classified as rock excavation. Payment for rock excavation will be made in addition to the price
bid for the other excavation, as required by contract, and will include all necessary drilling and
blasting and all incidentals necessary to excavate and dispose of the rock. Disposal shal include
transporting the rock as indicated in Sections 01010, paragraph 2.6.2 and Section 02010,
paragraph 2.6.2. Backfill replacing rock excavation will not be paid for separately, but will be
included in the unit price for rock excavation. For utility trenching, rock excavation shall be
measured and paid for by the number of cubic yards of acceptably excavated rock material. The
materia shall be measured in place, but volume shall be based on a maximum 30 inch width for
pipes 12 inches in diameter or less, and a maximum width of 16 inches greater than the outside
diameter of the pipe for pipes over 12 inches in diameter. The measurement shall include all
authorized overdepth rock excavation as determined by the Contracting Officer. For manholes
and other appurtenances, volumes of rock excavation shall be computed on the basis of 1 foot
outside of the wall lines of the structures.

OFFERORS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT BY THE DATE
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QUESTIONS AND ANSWERS
A. STRUCTURAL/BLAST:

1. Dwg A-106, Bldg 1307, Engineering Work Space — Note on drawing states that blast absorbing
type windows are required (polycarbonate insulated glass panels). What is the required thickness?
Blast Load for windows? Blast load for building?
Response: Design/builder should coordinate with awindow contractor to determine the required window
sizes. All blast loading shall be determined as per TM5-1300. Also, see Section 01010, paragraphs 1.1.3,
1.3and 1.5.2.

2. Dwg A 300, Note on drawing states that exterior walls must be designed to carry shear as per
TM5-1300. Please explain and clarify what shear has to be resisted by walls.
Response: Shear forces due to designed blast loads as per TM5-1300. Also, see Section 01010,
paragraphs 1.1.3 and 1.3.

3. Dwg A-300, Bldg 1309 — The 6'-0” and 9'-0" wide bays contain 1,000 Ibs of H.E. What is the
required wall thickness? The 1 ft SDW shown isonly good for 425 Ibs. of H.E.
Response: The Design/build contractor shall design and determine the required wall thickness as per
TM5-1300 and conventional methods. Also, see Section 01010, paragraph 1.1.3.

4. Dwg A-005 and Dwg A-010, Magazine/Explosive Storage, The wall containing the door is
designated as an “explosion blast pand”. What is the meaning of an explosion blast pand since
al wallswill blow out in an accidental explosion?

Response: The explosion blast panel and the wall are one and the same. (See architectural for further
explanation.)

5. Section 01010, para. 10.4 pg 70 — Rooms 232 and 233 of Bldg 1301 contain intentional initiation
of explosives and the room must be designed to contain explosive effects without damage. Dwg
A-105 shows SDW and concrete roof. What is the required thickness of roof dab? Is door F
sufficient to withstand explosive effects (pressure and fragments)? If intent is for consultant to
determine, please provide blast pressures and fragment weights.
Response: The design/build contractor shall design and determine the required roof thickness as per
TM5-1300 and conventional methods. Also, see Section 01011A.

6. Section 01010, para 10.4, pg 70 — Rooms 225, 226 and 229 as well as rooms 215B and 216B
contain pressure vessels which can rupture. Section states that all structura members must be
designed per TM5-1300 for the airblast environment. Drawing A-105 (rooms 225 thru 229)
shows 8 inch solid walls and drawing A-104 (rooms 215B and 216B) shows 8 inch concrete
masonry block walls. Are these walls adequate for the blast environment? Is reinforcement
required in the block walls? What roof is required? Are doors B, C, and F sufficient? If the above
is not adequate and design is required, what is the blast and fragment load resulting from the
rupture of the pressure vessels?

Response: The Design/build contractor shal design and determine the required wall thickness as per
TM5-1300 and conventional methods. Wall reinforcement is required and shall be designed as per TM5-
1300 and conventional methods. The roof shall be designed in the same manner. Blast and fragment
loading shall be designed as per TM5-1300. Also, see Section 01010, paragraph 4.2 and Section 01011A.
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7. Section 01010, para 10.5, pg 71 and dwg A-105 — Gun testing takes place in Room 220 of Bldg
1301. In the event of an accident that causes the gun to rupture, are the SDW walls sufficient to
withstand the blast and fragment effects? If the walls are not adequate, what are the blast
pressures and fragment weights and velocity.

Response: The Design/build contractor shall check the efficiency of the walls or upgrade as per TM5-
1300. Also, see Section 01010, paragraph 4.2 and Section 01011A. Contractor shall research data for
similar guns and design accordingly.

8. Section 01010, para 10.5, pg 71 — Under normal test firing of the gun, the structure must remain
elagic with no damage due to muzzle blast. Are the 8 inch block walls (reinf?), and doors D
adequate. If they are not adequate, what is the muzzle blast pressures versus distance around the
weapon?

Response: The design/build contractor shall check the efficiency of the walls or upgrade as per TM5-
1300. Also, see Section 01010, paragraph 4.2 and Section 01011A. Contractor shall research data for
similar guns and design accordingly.

9. Section 01010, para 10.5, pg 71 — For the foundation and anchoring system of the 105mm gun,
the weight of the gun and recail is given as 2,500 Ibs and the recoil momentum is 70,000 Ibs. Is
the 70,000 pound force correct and at what height does it act above the foundation? What are the
design details of the gun? Are the two firing positions the same?

Response: The 70,000 pound force is as provided by the User, and there is no other information on the
105mm gun available at thistime. The gun is an upgrade to the gun that is currently in use, and it has yet
to be developed. Contractor shall research data for smilar guns and design accordingly.

10. Section 01010, para 10.5, pg 71 and dwg A-105 — What are the details of the catch fixture?
Projectile trap? Blast baffle tubes? Blast sound curtain (flexible mat)?
Response: The Design/build contractor shall be designing the various details mentioned.

B. HVAC:

1. B/1301, Rooms 232 and 233: Do we assumethat there are no heating/cooling requirements
in these two rooms?
Response: Yes.

2. B/1301: In rooms where there are no cooling but only heating and ventilation
requirements, can we offer an HV Unit with glycol/water heating coil in it designed to meet
both of these requirementsinstead of employing a unit heater or finned tube radiation unit
for heating and a separate HV Unit for ventilation?

Response:  The Design/Build Contractor shall design based on Room by Room requirements as
stated in the RFP.

3. B/1301: How much process cooling and dehumidification load should we assume for rooms
(such as Room 101) where *“ .process related high ambient temperature room
dehumidification requirement..” isindicated ?

Response: SHALL BE PROVIDED IN THE FOLLOWING AMENDMENT
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4. B/1301: Whereasingle unit serves several roomswith the same space T& H requirements,
particularly those rooms with exhaust fan operation, (i.e. Rooms 204, 205, 206..), do we
shut off the air supply to a room where the exhaust fan is started so that cross
contamination to other rooms would be eliminated? If yes, do we modulate the AC Unit
Supply Fan airflow to compensate for thisreduction in air supply rate?

Response: Design/build contractor must condition these rooms, provide conditioned ventilation and
prevent cross contamination.

5. B/1301: Where a single unit serves several rooms with same space T&H requirements, do
we assume a single zone for all the rooms or do we provide individual temperature zone
control for each room?

Response: Design/build contractor shall provide HVAC controls such that the conditions described

for each room can be achieved and sustained.

6. B/1416: Who will determine the heating requirements of Room 335 and when?
Response: SHALL BE PROVIDED IN THE FOLLOWING AMENDMENT

C. GENERAL:

1. Are covered walkways included as part of the bid as indicated in Spec. Section 01010-18, or an
optional bid as noted on Drawing No. A-010 Building No. 1416.
Response:

2. Areexigting concrete walks supposed to be refurbished or replaced as noted on Drawing A-0107?
Design—Section 4.2 (Spec. Section 01018-18) does not indicate any requirement for refurbishing
or replacement of concretewalks.

Response: Existing concrete walks shall be refurbished. Design/build Contractor is responsible to
provide the design. Also, see Section 02010, paragraph 4.2.

3. Please clarify if remova of dabs and foundations of Buildings No. 1301, 1302, 1305, 1306 and
1307 are included in this contract as indicated in Spec. Section 01010- 1.
Note that Section 01010-2 indicates that removal of dabs and foundations of the above noted
buildings will be completed by others before this contract commences.

Response: Remova of dabs and foundations is included in this contract, as indicated on
page 01010-1.

4. Will al dabs and foundation of buildings to be demolished be completed by others? Par 2.6.1 of
Section 01010-9 indicate the removal of buried foundations under this contract. Please clarify the
scope of demoalition and remova of buildings foundation, and if any are to be performed under
this contract, the quantification of such.

Response: SHALL BE PROVIDED IN THE FOLLOWING AMENDMENT
5. If the geotechnical data provided in the RFP is not sufficient to determine the scope of rock
excavation, are we expected (or permitted) to conduct exploration (such as boring)?

Response: Yes. Contractor is expected to perform additional subsurface exploration for his
geotechnical design and analysis. See paragraph 3.6 in Section 01010.
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6. Arethe RFP drawings availablein AUTO-CAD format? How fast can we obtain a copy?
Response: AUTOCADD format will not be provided. Drawings in Microstation format
have been issued in Amendment No. 2.
Section 01010
1 Parlll2
Can we be provided with a people count for the users of the Ordinance Fecility & Engineering
Work Space?
Response: Under 12 people.
2. Par25

Please provide us with Specification/Technica requirements for monitoring wells?
Response: See RFP.
3. Par26.1
If Government is performing all building foundation removal/demalition why will the contractor
“be required to remove buried foundation”?

4. Par2.10
“Regulatory signs’ any specification or assigned protocol for the signs?
Response: See Picatinny Installation Design Guild, which is on the RFP CD.
5 Par5.6.1
This section specifies that al foundation walls to be reinforced concrete, can foundation wall be
CMU construction.
Response: No CMU foundation.
6. Par5.10
Please provide us with all technical data including weight for the presses.
Response:  Approximate weights provided.
7. Par5.7
What equipment needs to be surveyed?
Response: All.

Generd

8. The RFP required us to conduct a Geo-Technical investigation & perform test pits. This exercise
should be performed prior to the proposal stage in order to establish rock excavation quantities.
Please inform us, if that is the intent of the RFP & if so when can we schedule this investigation.
Please keep in mind that time is needed to perform the investigation and thereafter to prepare the
reports.
Response: Adding Unit Price line item for rock excavation. Contractor shall perform Geo-Technical
investigation after contract award.
9. Mot blast (Substantia dividing walls) walls have penetrations within them, since the RFP did
not survey this, we must survey wall-by-wall to identify the method & quantity of work required
to seal the penetrations and render blast proof.
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Response: Design/build Contractor is responsible.
10. Aninspection of some of the walls at building 1301 where dabs have been removed, clearly
indicates that the remaining dabs left undemolished are cracked & undermined on both sides.
Please amend the RFP to include the remova and placement of said dabs.
Response: Removal of existing dabs and foundations of Bldgs. 1301, 1307, 1302,
1305 and 1306 isincluded in this contract.
11. Inthe mgjority of the walls the grade around the foundation has been lowered thus making
foundation susceptible to heaving of the soil, possibly causing tilting of wall & other damages.
Who isresponsible for wall stability & integrity?
Response: Design/build Contractor.
12. Please verify the domestic fire Site pressure. The design manud said it was 50 psi however
during the site visit it read 85-100psi on two of the gages.
Response:  See hydrant flow tests provided in the RFP.
13. Is aseparate license or certification required for Fire Protection Engineer?
Response: Yes.
14. Clarify the scope & extent of work for the walkways.
Response: See drawings.

GENERAL

1 What size should the civil drawings be for 10% concept design submission for the RFP?;

Response: All drawings for submission shall be full-sized (32x42).

2 Section 01010, Page 1 states Buildings 1301, 1307, 1302, 1305 and 1306 to be demolished
under this contract while Page 2 states demolished by others. Please clarify;

Response: Demoalition of Bldgs. 1301, 1307, 1302, 1305 and 1306 will be

by Others.
3 Are the existing foundations being removed under this contract or under separate contract?
Response: Removal of existing foundations and dabs is under this
Contract.
4) Is commissioning required for HYAC System? If it is, what guidelines do we need to follow?

Response: Yes. SeePart 6 in both Sections 01010 and 02010.
5) Who is responsible for providing the furniture shown on plans? Cubical, Lockers, desks,
chairs, etc.;
Response: Provision of furnitureis not included in this contract.
6) Please clarify which building gets emergency generators,
Response: See paragraph 7.7 in Section 01010 and paragraph 7.8 in
Section 02010.
7 Can you provide us with eectronic files of dl the drawings?
Response: Provided in Amendment No. 2.

8) Is there any rendering required after the design is awarded?

9 Arethere any existing drawings available?

Response: All available drawings are aready included in the solicitation
Package.

10) Is DDC required for dl buildings or some? Please clarify

Response: DDC isrequired for al buildings.

11) Asbestos Removal — Can we include as alternate pricing?

Response: An unit price item will be created for piping asbestos removal.

12) Since most of the existing terrain is rock, would you consider adding an established unit price
for rock removal to the RFP?
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Response: An unit price item will be created for rock excavation.

13) Thereis an existing steam plant and distribution. Can we utilize the steam distribution for
heating if we increase the plant to accommodate the new and existing buildings of this RFP,
providing the piping system is adequately sized to handle the additional loads?

Response: No. Exigsting steam plant and distribution is not used for this project.

14) Does the existing steam plant run year round, and if so can the steam be utilized to create
chilled water?

Response: No. The Design/Build Contractor is responsible for determining the adequacy. No gasis

available at present.

15) Arethe existing utility services, i.e., water, sewer, gas, power, etc. adequate to handle the
expected design?

Response: Yesfor power.

16) Since there is an Amendment No. 2 expecting to be issued on June 20, 2003 and per walk-
thru, there will be an Amendment No. 3, we respectfully request an extension of the bid date
in order to adequately evauate al this information.

Response:

17) Please provide alocation for each phase for a new electric transformer for the power utility.

Response: Design/build Contractor to determine transformer location for review and approval.

GENERAL (cont’d)

18) The RFP outlines severd different approaches, |.E.; Dx
Cooling, Chilled water, Window units, Base board radiation, etc. Can we chose other methods as
long as they meet design temperature and Anti-Freeze requirements?

Response:

Covered Walk Way

1 Drawing C-9 states that walkway to be demolished by
others while drawing A-001 states walkway to be demolish, could you please clarify the scope of
work under this contract?

Response: See Drawing C-9.

2 Drawings A-012 — on the left side shows plan, elevation
and section of the existing walkway and on the right side shows plan, eevation and section of
new steel walkway , are we to assume we need to replace the existing wood walk way structure
with the new steel walkway with panels.

Response: Design/Build Contractor is required to develop design
for approval.

3 Are the new panel to be ingtalled on al existing wood
framewalk way?

Response: Yes. Seeprice schedule.

BUILDING 1301

1 Section 01010, Page 22 talks about machinery and
equipment foundation, could you please provide us range of the weights of the machinery and
equipment; and who will install them?

Response: Machinery and equipment will be surveyed by the contractor and installed by Government.
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2 On Drawing A-105 new blast walls length states to be
determined, what length should one use for the proposdl;
Response: Design/build Contractor shall determine based on site
condition.
3 Is there any specification for interior finishes other than
what is shown on Section 01010, Page 17?
Response: UFGS shall be utilized as required.
4) What type of ceiling is required or is based on our
design?
Response: No ceiling.
5) Existing concrete walls, please provide foundation
drawings.
Response: Not available.
6) Are drains for sprinklers and mitigation required under

existing dabs (areas not demo room 102,103 and 104)?
Response: Yes, if thismethod is chosen to collect the water.
7 Please provide a specification for the relief panels shown
on drawing A-102.
Response: Design/build Contractor’s responsibility to develop the
specification.
8) Will the existing holes and damage to the 12" concrete
wall be repaired by others?
Response: Repair isincluded in this contract.
9 Arethe existing 12" concrete walls, that remains, high
enough to accept the peak of the new roof line, based upon the building design height?
Response: Design/build Contractor to determine based on his
design.

BUILDING 1307

1 Is there any specification for interior finishes other than what is shown on Section 01010,

Page 17?
Response: UFGS sndl be utilized as required.

BUILDING 1307 (cont’d)

1) Wheat type of celling is required for or is based on our
design.
Response: Acousticd tile ceiling is required.

BUIL DING 1406

1 Is steam line live-will it remain?
Response: Yes. Steam lineislive. Removal of steam line and supports is included in this contract.

BUIL DING 1407

1 Is building windows to be replaced by new blast proof ?
Response: No. New windows need not to be blast proof. Also, see Section 02010, paragraph 1.4.2.
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2 Drawing A-003, the existing windows do not match the
drawings.(per walk thru) Please clarify.
Response: Windows should be according to Dwg. A-003.

BUILDING 1411

1 North side bunker is existing, isit only soil or are other
materia or structure present, that will interfere with the addition.

Response: Soil, rock and rail wood ties.

2 Demolition of the wall in the mechanica room has
pipes on them, who is responsible on moving them and what kind of pipes are they?

Response: Contractor is responsible for rel ocating pipes.
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Not available. 1300 and 1400 areas require new transformers to serve the new facilities.
The service rating must be based upon function/equipment use of the building.

No. Design/build contractor is responsible to design electrica distribution system.
Follow paragraph 7.4 in both Sections 01010 and 02010.

See paragraph 7.3.4.1 in Section 01010.

See paragraph 7.3.4.1 in Section 02010.

oukwdr

0003
Page 17 of 37



DACA51-03-R-0007
0003
Page 18 of 37

HEC

PRE-FROPOSAL

EVISIT
HIGE ENERGY PROPELLANT FORMULATION FACILITY
SOLICITATION DACAS1-03-R-0007

 QUESTION SHEET

-h’m Ca“.!i 'F;f [cua. in d-&mﬂul( T
_moluJe IS0 EPM for & hw sheeam e dc
’Hmd‘l'ﬂsr gln:! Savme -["l'ng muﬂ by s Hm-u

HO'L Iflh‘t’ F[rf Iﬂn&f od‘”ﬁ‘{_ b&gg E ‘ |
The 750 &em Lae.;:n(cda'ﬂei. Lo 2 dy up

[1ave 4o Lcaﬂ? hasr et “]’11&4- ;,; er

Design/build contractor is responsible for providing a code-compliant design, completein dl
respects.
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1. Design/build contractor shall design in accordance with force protection guidance.

2. Design/build contract shall design following room by room requirements.

3. SHALL BE PROVIDED IN THE FOLLOWING AMENDMENT

4. See as-huilt drawings for Building 1301.

5. All existing concrete dabs (sidewalks) shal be repaired (Base Bid). The structure (covered walkways)
shall either be repaired or replaced as indicated on the drawings.

6. Yes. See Section 01010.
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7. No additiona survey infor mation is available other than what is included in Section 02010.,

paragraph 9.3n and Section 00910.
8. Thisisadecison made by Corps Headquarters.
9. Refer to Environmental Assessment; and its final approva by the State regulating officias, and
Picatinny Arsenal's environmental office.
10. No retention pond is required.

11. No.
12. No extra data is available other than those indicated in Sections 01010 and 02010.

13. Design/build contractor is responsible for additional subsurface investigation to determine load
bearing capacity of soils.

SECTION 00010 - SOLICITATION CONTRACT FORM
The required response date/time has changed from 14-Jul-2003 02:30 PM to 30-Jul-2003 02:30 PM.
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CLIN 0008

This CLIN has been renumbered to CLIN 0010.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF TWO (2) EXPLOSIVE STORAGE FACILITIESWITH A TOTAL OF
SEVEN (7) COMPARTMENTS AS SHOWN ON DRAWING A-300, WITH COVERED WALKWAYSTO
EACH BUILDING, AND BACKUP POWER FOR HVAC SYSTEM, COMPLETE (IF EXERCISED). IF THIS
ITEM ISEXERCISED AT TIME OF AWARD, CLIN 0005 SHALL BE NOT AWARDED. to ALL WORK
ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF TWO (2) EXPLOSIVE STORAGE
FACILITIESWITH A TOTAL OF SEVEN (7) COMPARTMENTS AS SHOWN ON DRAWING A-300, WITH
COVERED WALKWAYS TO EACH BUILDING, AND BACKUP POWER FOR HVAC SYSTEM, COMPLETE.
(IF EXERCISED) IF THISITEM IS EXERCISED AT TIME OF AWARD, CLIN 0005 SHALL BE NOT
AWARDBD..

CLIN 0009

This CLIN has been renumbered to CLIN 0011.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS
TO EXPLOSIVE STORAGE FACILITY (BUILDING 1305), COMPLETE (IF EXERCISED). to ALL WORK
ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG
COVERED WALKWAYS TO EXPLOSIVE STORAGE FACILITY (BUILDING 1305), COMPLETE. (IF
EXERCISED).

CLIN 0010

This CLIN has been renumbered to CLIN 0012.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS
TO EXPLOSIVE STORAGE FAICLITY (BUILIDNG 1306), COMPLETE (IF EXERCISED). to ALL WORK
ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG
COVERED WALKWAYSTO EXPLOSIVE STORAGE FAICLITY (BUILIDNG 1306), COMPLETE. (IF
EXERCISED).

CLIN 0011
This CLIN has been renumbered to CLIN 0013.

CLIN 0012

This CLIN has been renumbered to CLIN 0014.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS
TO EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1308), COMPLETE (IF EXERCISED). to ALL WORK
ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG
COVERED WALKWAYSTO EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1308), COMPLETE. (IF
EXERCISED).

CLIN 0013
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This CLIN has been renumbered to CLIN 0015.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS
TO EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1309), COMPLETE (IF EXERCISED). to ALL WORK
ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG
COVERED WALKWAYSTO EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1309), COMPLETE. (IF
EXERCISED).

CLIN 0014

This CLIN has been renumbered to CLIN 0016.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF ASPHALT PAVEMENT IN THE 1400 AREA, COMPLETE (IF
EXERCISED). to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD RECONSTRUCTION OF ASPHALT
PAVEMENT FOR ROCKET PRODUCTION ROAD FROM BUILDING 1420 IN THE 1400 AREA TO THE
CUL-DE-SAC AT DOUBLE BASE ROAD IN THE 1300 AREA, COMPLETE. (NOTE: SEE DRAWING C-4 -
SITE/UTILITY PLAN FOR THE LOCATION OF THE CUL-DE-SAC.) (IF EXERCISED).

CLIN 0015

This CLIN has been renumbered to CLIN 0017.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF SIDEWALKS UNDERNEATH COVERED WALKWAY S IN THE 1400
AREA, COMPLETE (IF EXERCISED). to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD
CONSTRUCTION OF SIDEWALKS UNDERNEATH COVERED WALKWAY S IN THE 1400 AREA,
COMPLETE. (IF EXERCISED).

CLIN 0016

This CLIN has been renumbered to CLIN 0018.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM
BUILDING 1406 TO BUILDING 1408 AND TO BUILDING 1408B, AND FROM BUILDING 1408 TO
BUILDING 1411, COMPLETE (IF EXERCISED). to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD
CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING 1406 TO
BUILDING 1408 AND TO BUILDING 14088, AND FROM BUILDING 1408 TO BUILDING 1411,
COMPLETE. (IF EXERCISED).

CLIN 0017

This CLIN has been renumbered to CLIN 0019.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM
BUILDING 1411 TO BUILDINGS 1412/1412A/1413, COMPLETE (IF EXERCISED). to ALL WORK
ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR
THE WALKWAY FROM BUILDING 1411 TO BUILDINGS 1412/1412A/1413, COMPLETE. (IF EXERCISED).

CLIN 0018
This CLIN has been renumbered to CLIN 0020.
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The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM
BUILDINGS 1412/1412A/1413 TO BUILDING 1408C, COMPLETE (IF EXERCISED). to ALL WORK
ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR
THE WALKWAY FROM BUILDINGS 1412/1412A/1413 TO BUILDING 1408C, COMPLETE. (IF
EXERCISED).

CLIN 0019

This CLIN has been renumbered to CLIN 0021.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF STANDBY GENERATOR FOR BUILDINGS 1412/1412A/1413,
COMPLETE (IF EXERCISED). to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION
OF STANDBY GENERATOR FOR BUILDINGS 1412/1412A/1413, COMPLETE (IF EXERCISED).

CLIN 0020

This CLIN has been renumbered to CLIN 0022.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD RECONSTRUCTION OF ASPHALT PAVEMENT FOR WEST DOUBLE BASE ROAD IN
THE 1300 AREA, COMPLETE. to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD
RECONSTRUCTION OF ASPHALT PAVEMENT FOR DOUBLE BASE ROAD AND WEST DOUBLE BASE
ROAD IN THE 1300 AREA, COMPLETE. (IF EXERCISED).

CLIN 0021

This CLIN has been renurbered to CLIN 0023.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM
BUILDING 1408C TO 1416, COMPLETE. to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD
CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING 1408C
TO 1416, COMPLETE. (IF EXEFCISED).

CLIN 0022

This CLIN has been renumbered to CLIN 0024.

The CLIN extended description has changed from ALL WORK ASSOCIATED WITH THE
DESIGN/BUILD RECONSTRUCTION OF ASPHALT PAVEMENT FOR ROCKET PRODUCTION ROAD
(FROM BUILDING 1400) IN THE 1400 AREA TO THE CUL-DE-SAC AT DOUBLE BASE ROAD IN THE
1300 AREA, COMPLETE. to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD RECONSTRUCTION OF
ASPHALT PAVEMENT FOR ROCKET PRODUCTION ROAD FROM THE MT. HOPE GATE (IN THE
VICINITY OF BUILDING 1400- SEE DRAWING C-9) IN THE 1400 AREA TO BUILDING 1420 IN THE 1400
AREA, COMPLETE. (IF EXERCISED).

CLIN 0023
This CLIN has been renumbered to CLIN 0025.

CLIN 0008 is added as follows:



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0008 3,000 Cubic
Yard
ROCK EXCAVATION (ESTIMATED QUANTITY)
FFP

IAW SECTION 01010, PARA. 2.6.3, AND SECTION 02010, PARA. 2.6.3
(EXCLUDES PRICE OF NON-ROCK EXCAVATIONS REQUIRED BY
CONTRACT) (ESTIMATED QUANTITY)

NET AMT
FOB: Destination
CLIN 0009 is added as follows:
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0009 1,625 Linear
Foot

ASBESTOS PIPE INSULATION REMOVAL
FFP

ALL WORK ASSOCIATED WITH THE REMOVAL OF ASBESTOS PIPE
INSULATION IAW SECTION 01010 AND SECTION 02010 (ESTIMATED
QUANTITY).

NET AMT

FOB: Destination
INSPECTION AND ACCEPTANCE

The following Acceptance/lnspection Schedule was added for CLIN 0008:
INSPECT AT INSPECT BY ACCEPT AT
N/A N/A N/A

The following Acceptance/l nspection Schedule was added for CLIN 0009:
INSPECT AT INSPECT BY ACCEPT AT
N/A N/A N/A

The following have been added by full text:
SECTION 00010 - REVISED I

DACAS51-03-R-0007
0003
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AMOUNT

AMOUNT

ACCEPT BY
Government

ACCEPT BY
Government
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001 1 Lump Sum

DESIGN/BUILD OF BUILDING 1301
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
THE ORDNANCE FACILITY WITH COVERED WALKWAYS, WEATHER
SCREEN PANELS, COMPLETE.

PURCHASE REQUEST NUMBER: W16ROE-3084-4053

NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0002 1 Lump Sum

DESIGN/BUILD OF BUILDINGS 1305 AND 1306

FFP

ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF

TWO EXPLOSIVE STORAGE FACILITIES AND COVER WALKWAYS,

COMPLETE.

NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003 1 Lump Sum
DESIGN/BUILD OF BUILDING 1302
FFP

ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
ONE EXPLOSIVE STORAGE FACILITY AND COVERED WALKWAY'S,

COMPLETE.

NET AMT

FOB: Destination



ITEM NO

0004

FOB:

ITEM NO

0005

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
DESIGN/BUILD OF BUILDING 1307
FFP
ALL WORK ASSOCIATED FOR THE DSIGN/BUILD CONSTRUCTION OF
THE ENGINEERING WORK SPACE, COMPLETE.
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
DESIGN/BUILD MAGAZINE REPLACEMENT
FFP

ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
ONE (1) EXPLOSIVE STORAGE FACILITY, WITH SEVEN (7)
COMPARTMENTS, COVERED WALKWAY S, AND BACKUP POWER FOR
THE HVAC SYSTEM, TO REPLACE FORMER MAGAZINE 1308, AS
SHOWN ON DRAWING A-300, COMPLETE

NET AMT

Destination
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0006 1 Lump Sum
DESIGN/BUILD OF THE 1400 AREA BUILDINGS
FFP
DESIGN/BUILD CONSTRUCTION OF BUILDINGS 1406, 1407, 1408, 1408B,
1408C, 1411, 1411B, 1412/1412A/1413, 1416, AND 1417, WITH COVERED
WALKWAYS AND SIDE WEATHER SCREEN PANELS AT THE FULL
PERIMETER OF ALL BUILDINGS, COMPLETE.
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0007 1 Lump Sum
ANCILLARY DEMOLITION AND CONSTRUCTION

FFP
ALL WORK ASSOCIATED FOR THE SITE DEMOLITION AND

DESIGN/BUILD CONSTRUCTION OF UTILITIES, PARKING AREAS, AND
SITE IMPROVEMENT FOR ALL STRUCTURESIN THE 1300 AND 1400
AREAS, COMPLETE.

NET AMT

FOB: Destination



ITEM NO

0008

FOB:

ITEM NO

0009

FOB:

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
3,000 Cubic
Yard
ROCK EXCAVATION (ESTIMATED QUANTITY)
FFP

IAW SECTION 01010, PARA. 2.6.3, AND SECTION 02010, PARA. 2.6.3
(EXCLUDES PRICE OF NON-ROCK EXCAVATIONS REQUIRED BY
CONTRACT) (ESTIMATED QUANTITY)

NET AMT

Destination

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

1,625 Linear

Foot

ASBESTOS PIPE INSULATION REMOVAL
FFP
ALL WORK ASSOCIATED WITH THE REMOVAL OF ASBESTOS PIPE
INSULATION IAW SECTION 01010 AND SECTION 02010 (ESTIMATED
QUANTITY).

NET AMT

Destination

DACA51-03-R-0007
0003
Page 28 of 37

AMOUNT

AMOUNT




ITEM NO

0010
OPTION

FOB:

ITEM NO

0011
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

OPTION ONE (1)

FFP

ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF

TWO (2) EXPLOSIVE STORAGE FACILITIESWITH A TOTAL OF SEVEN

(7) COMPARTMENTS AS SHOWN ON DRAWING A-300, WITH COVERED

WALKWAYS TO EACH BUILDING, AND BACKUP POWER FOR HVAC

SYSTEM, COMPLETE. (IF EXERCISED) IF THISITEM ISEXERCISED AT

TIME OF AWARD, CLIN 0005 SHALL BE NOT AWARDED.

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

OPTION TWO (2)

FFP

ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF

SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYSTO

EXPLOSIVE STORAGE FACILITY (BUILDING 1305), COMPLETE. (IF

EXERCISED)

NET AMT

Destination



ITEM NO

0012
OPTION

FOB:

ITEM NO

0013
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION THREE (3)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYSTO
EXPLOSIVE STORAGE FAICLITY (BUILIDNG 1306), COMPLETE. (IF
EXERCISED)
NET AMT

Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
OPTION FOUR (4)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYSTO
EXPLOSIVE STORAGE FAICLITY (BUILIDNG 1302), COMPLETE (IF
EXERCISED).

NET AMT

Destination



ITEM NO

0014
OPTION

FOB:

ITEM NO

0015
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION FIVE (5)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYSTO
EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1308), COMPLETE. (IF
EXERCISED)
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION SIX (6)
FFP

ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYSTO
EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1309), COMPLETE. (IF
EXERCISED)

NET AMT

Destination



ITEM NO

0016
OPTION

FOB:

ITEM NO

0017
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION SEVEN (7)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD RECONSTRUCTION
OF ASPHALT PAVEMENT FOR ROCKET PRODUCTION ROAD FROM
BUILDING 1420 IN THE 1400 AREA TO THE CUL-DE-SAC AT DOUBLE
BASE ROAD IN THE 1300 AREA, COMPLETE. (NOTE: SEE DRAWING C-4
-SITE/UTILITY PLAN FOR THE LOCATION OF THE CUL-DE-SAC.) (IF
EXERCISED)
NET AMT

Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
OPTION EIGHT (8)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDEWALKS UNDERNEATH COVERED WALKWAYSIN THE 1400 AREA,
COMPLETE. (IF EXERCISED)

NET AMT

Destination



ITEM NO

0018
OPTION

FOB:

ITEM NO

0019
OPTION

FOB:

ITEM NO

0020
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION NINE (9)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING
1406 TO BUILDING 1408 AND TO BUILDING 1408B, AND FROM
BUILDING 1408 TO BUILDING 1411, COMPLETE. (IF EXERCISED)
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION TEN (10)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING
1411 TO BUILDINGS 1412/1412A/1413, COMPLETE. (IF EXERCISED)
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
OPTION ELEVEN (11)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM
BUILDINGS 1412/1412A/1413 TO BUILDING 1408C, COMPLETE. (IF
EXERCISED)

NET AMT
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FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0021 1 Lump Sum
OPTION OPTION TWELVE (12)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
STANDBY GENERATOR FOR BUILD INGS 1412/1412A/1413, COMPLETE
(IF EXERCISED)
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0022 Lump Sum
OPTION OPTION THIRTEEN (13)

FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD RECONSTRUCTION

OF ASPHALT PAVEMENT FOR DOUBLE BASE ROAD AND WEST
DOUBLE BASE ROAD IN THE 1300 AREA, COMPLETE. (IF EXERCISED)

NET AMT

FOB: Destination



ITEM NO

0023
OPTION

FOB:

ITEM NO

0024
OPTION

FOB:
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0003
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Lump Sum
OPTION FOURTEEN (14)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING
1408C TO 1416, COMPLETE. (IF EXEFCISED)
NET AMT

Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
OPTION FIFTEEN (15)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD RECONSTRUCTION
OF ASPHALT PAVEMENT FOR ROCKET PRODUCTION ROAD FROM THE
MT. HOPE GATE (IN THE VICINITY OF BUILDING 1400 - SEE DRAWING
C-9) IN THE 1400 AREA TO BUILDING 1420 IN THE 1400 AREA,
COMPLETE. (IF EXERCISED)

NET AMT

Destination



ITEM NO

0025
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

OPTION SIXTEEN (16)

FFP

ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF

SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING

1416 TO 1417, COMPLETE

NET AMT

Destination

LINEITEM TOTAL

TOTAL BASE PROPOSED PRICE:

TOTAL OPTION PROPOSED PRICE:

TOTAL BASE AND OPTION PROPOSED PRICE:

NOTES:

1. Thelow offeror for the purpose of award shall be the conforming responsible offeror offering the lowest
amount for the Total Base Bid and Optional Bid Items.

2. Eachoptional Bid Item, if awarded, shall be exercised NLT 180 days after award of the Base Bid Items.
However, the Government is under no obligation to award any options. The period of performance for the
option lineitems, if exercised shall be concurrent with the performance period of the awarded base line
items,

3. Any proposa determined to be materially unbalanced as to prices for the Based Bid Items, including the
Optiona Bid Items, shall berejected. A proposal may be considered unbal anced when prices offered are
significantly and materially out of line IAW FAR 15.404-1(g).

4. The offerorsarerequired to propose prices on all items or their offer(s) shall be rejected.

SECTION 00700 - CONTRACT CLAUSES

The following have been modified:

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $ 2363.00 for each calendar day of delay until the work is
completed or accepted.



DACA51-03-R-0007
0003
Page 37 of 37

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

(End of Summary of Changes)



PAST PERFORMANCE SURVEY

SOLICITATION NO. DACA51-03-R-0007

PROJECT: HIGH ENERGY PROPELLANT FORMULATION FACILITY, PICATINNY
ARSENAL, NEW JERSEY

The U.S. Army Corps of Engineers, New Y ork District, isinterested in your assessment of the
named company's “past performance”. Past perfor mance refers to the company's record of
conforming to contract requirements and to standards of good workmanship; the company's
record of forecasting and controlling costs; the company's adherence to contract schedules
including the administrative aspects of performance; the company's history of

reasonable and cooperative behavior and commitment to customer satisfaction; and the
company’s general business-like concern for the interest of the customer. These questions relate
to the work performed by

(Name of Offeror)

(Name and Location of Project)

1. Isthe information provided by the contractor in the attached Project Experience Form accurate
and correct to the best of your knowledge?

Yes( ) No ( )

Why Not?

2. How would you rate the performance of this Contractor on the subject project?

a. Conformance to contract requirements and standards of good workmanship.
Excellent Good Satisfactory Fair Unsatisfactory

b. Adherence to contract schedules.
Excellent Good Satisfactory Fair  Unsatisfactory

c. Reasonable and cooperative behavior and commitment to customer satisfaction.
Excellent Good Satisfactory Fair  Unsatisfactory

d. Conformance to contract safety requirements.
Excellent Good Satisfactory Fair  Unsatisfactory

e. Contractor’s price, in terms of initial price and control of changes or claims.



Excellent Good Satisfactory Fair  Unsatisfactory

3.Additional Comments:

Client Name
Client Title
Telephone
Fax
E-Mail Address
Date

Return to: U.S. Army Corps Of Engineers, New Y ork District
Contracting Division, Attn: Gerald Gilliard

Jacob K. Javits Federal Building

26 Federal Plaza

New York, N.Y. 10278-0090

Ph: (212) 264-0154 FAX: (212) 264-3013
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